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TECHNICAL BID EVALUATION REPORT
(As Per Rule 35 of Public Procurement Rules, 2017)

Name of Procuring Agency:

Method of procurement

Title of procurement:

Tender Inquiry No:

PPRA Rel. No. ( TSE).
Date & Time of Bid Closing
Date & Time of Bid Opening
No. of Bids Received

Communication & works Department
(Highways Division Bagh)

Single Stage Two envelope (SSTE) Bidding
Procedure.

Reconditioning of Maln Road Bhont Chowk to
Kopra Road Length 10 Km, District Bagh.
485-93 Dated 30-01-2026

6200

Date 16-02-2026 Time 11.00 am.

Date 16-02-2026 Time 11,00 am.

02 (Two) Nos.

Only eligible bidders with the following

Criteria for Bid Evaluation qualification should, participate in the bidding
process, viz,
a) (i)Ihe Paricipation as contractor must have
Completed (Asphaltic Roads) in the last S years,
b) The firms were required to prove a Minimum
average annual construction turmover of Pak_
Rupees 82.970 million, Calculated gs total
certified payments received for contracts in
progress or completed, within the last 3 years.,
Details of Bid(s) Evaluation:
Technical (if Rule/Regulation/SBD/Policy/Basis for
Name of Bidder Applicable) | Rejection/Acceptance as per Rules 35 of AJ&K
PPRA Rules, 2017
Sardar llyas Alam Construction Company Qualified
ZK & Associates (private) Limited Disqualified
Executive Engineer PWD
Highway Division Bagh AJ&K.
Nno: _\ RN 6 /Xen/Highway/2026 Date. JL{_O_S.LO_?_é
Copy to: X
1 The Deputy Director AJ&K PPRA, Muzaffarabad.

(Member) (Chairman)
Executive Engineer PWD Superinte Engineer PWD
Highways Division Rawalakot Highways Circle Poonch
Rawlakot
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OFFICE OF THE EXECUTIVE ENGINEER PWD HIGHWAYS DIVISION BAGH
FINANCIAL BID EVALUATION REPORT

(As Per Rule 35 of Public Procurement Rules, 2017)

Name of Procuring Agency:

Communication & works (North) AJK

Method of procurement Single Stage Two envelope (SSTE) E Bidding System
. Construction of 1200 ft Span Suspension
Titie of procurement Bridge Chattar Dharry over Nullah Mahal
District Bagh AK.
PPRA Ref No (TSE) 6299
Date & Time of Bid Closing Date 16-02-2026 Time 11.00 am.
Date & Time of Bid Opening Date 24-02-2026 Time 11.00 am,
No. of Bids Received 01 (One) No.
Criteria for Bid Evaluation Attached with bidding documents.
Details of Bid(S) Evaluation As below.
’ Technical (i " ” Rule/Regulation/SBD/
Name of Bidder Applicable) nar.tda if | Evaluated Policy/Basis for
Applicable)| Cost Rejection/Acceptance
_ as per Rules 35 of
Sardar llyas Alam Construction Company
(SMC-Private) Limited Qualified |Responsive| 201.8571 1st Lowest
Lowest Evaluated Bidder: Sardar llyas Alam Construction Company
PO (SMC-Private) Limited
\ K\__— N q_\-\\
j}kﬁ:.:er.‘s-}cr;}y) (Membern) W ~ (Chairman)
. \‘ \"\- .‘.
(gﬂ_m; e gslﬂﬁ EWE Executive Engineer P Superintending Engineer PWD
oisiong agh Highways Division Rawalakot Highways Circle Poonch Rawlakot
Highways UVIST =03
n: 9] G IXen/Highway/2026 Date. 2_Y i.ﬂlcl_'?-@—{::
Copy to:
1 The Deputy Director AJ&K PPRA, Muzaffarabad.
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TECHNICAL BID EVALUATION REPORT
(As Per Rule 35 of Public Procurement Rules, 2017)

1) Name of Procuring Agency: Communication & works Department

(Highways Division Bagh)
Method of procurement g}g%fditrz?e Two envelope (SSTE) Bidding

2)
Construction of 1200 ft Span Suspension

3) Title of procurement: Bridge Chattar Dharry over Nullah Mahal
District Bagh AK.

4) Tender Inquiry No: 485-93 Dated 30-01-2026

5) PPRARef. No. ( TSE): 6299

6) Date & Time of Bid Closing Date 16-02-2026 Time 11.00 am.

7) Date & Time of Bid Opening Date 16-02-2026 Time 11.00 am.

8) No. of Bids Received 01 (One) No.
Only eligible bidders with the following

9) Criteria for Bid Evaluation qualification should, participate in the bidding

10) Details of Bid(s) Evaluation:

T) -

process, viz.
a) The firms were required to provide the
information participation as contractor that has

successfully/substantially completed a minimum
02 Bridges (cumulative) as a primary contractor

or sub contractor, within the last 5 years, with a
value of at least Rs 135.879 million.

b) The firms were required to prove a minimum
average annual construction furnover of Pak
Rupes. 145.585 Million Calculated as total
certified payments received for contracts in

progress or completed, within the last 3 years.

Technical (if Rule/Regulation/SBD/Policy/Basis for
Name of Bidder Applicable) | Rejection/Acceptance as per Rules 35 of AJ&K
PPRA Rules, 2017
Sardar llyas Alam Construction Company oy
(SMC-Private) Limited Qualified

No- 377
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